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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works™) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections | (Instructions to Bidders) and 111 (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.
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Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded:;

c. The deadline for the submission and receipt of bids; and
d. Anyimportant bid evaluation criteria.
The 1B should be incorporated into the Bidding Documents. The information contained in

the 1B must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




Republic of the Philippines
Department of Science and Technology A
NATIONAL ACADEMY OF SCIENCE AND TECHNOLOGY Tﬂn"d

3 N 90NNNNR3RK

\\ Management
System

1SO 9001:2015

Invitation to Bid for Interior Renovation for Philippine
Science Heritage Center (PSHC) Phase I

1. The National Academy of Science and Technology, through the General
Appropriation Act (GAA) 2023 intends to apply the sum of P13,363,139.05, Interior
Renovation for PSHC Phase Il with Contract NO. 2023-11 being the Approved Budget
for the Contract (ABC) to payments under the contract for each lot. Bids received in
excess of the ABC for each lot shall be automatically rejected at bid opening.

2. The National Academy of Science and Technology now invites bids for the above
Procurement Project. Completion of the Works is required 90 days. Bidders should
have completed a contract similar to the Project. The description of an eligible bidder
is contained in the Bidding Documents, particularly, in Section Il (Instructions to
Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184,

4. Interested bidders may obtain further information from National Academy of Science
and Technology and inspect the Bidding Documents at the address given below from
8:00 am to 5:00 pm.

5. A complete set of Bidding Documents may be acquired by interested bidders on June
16 2023 to July 14, 2023 from given address and website/s below and upon payment of
the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued
by the GPPB, in the amount of P25,000.00. The Procuring Entity shall allow the bidder
to present its proof of payment for the fees in person.

6. The National Academy of Science and Technology will hold a Pre-Bid Conference!
on June 29, 2023; 2:00 pm at the NAST Office, 3" Level, Science Heritage Bldg., DOST
Compound, Bicutan, Taguig City, which shall be open to prospective bidders.

7. Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below, on or before July 14, 2023; 1:00 pm. Late bids shall
not be accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

1
May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a
pre-bid conference.
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9. Bid opening shall be on July 14, 2023; 1:30 pm at the given address below. Bids will
be opened in the presence of the bidders’ representatives who choose to attend the
activity.

10. The National Academy of Science and Technology reserves the right to reject any and
all bids, declare a failure of bidding, or not award the contract at any time prior to
contract award in accordance with Sections 35.6 and 41 of the 2016 revised
Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring
any liability to the affected bidder or bidders.

11. For further information, please refer to:

National Academy of Science and Technology

3" Level, Science Heritage Bldg., DOST Compound, Bicutan, Taguig City
Email: bac@nast.dost.gov.ph

Tel No. (02) 88387792

Website: www.nast.ph

12. You may visit the following websites:

For downloading of Bidding Documents: www.nast.ph

June 16, 2023

GUADA B. RAMOS-DIMAYA
Chair, NAST BAC

10


mailto:bac@nast.dost.gov.ph

Section I1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.

11



Scope of Bid

The Procuring Entity, National Academy of Science and Technology invites Bids for
the Interior Renovation of the Philippine Science Heritage Center (PSHC) Phase I,
with Project Identification Number 2023-11.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for 21023 in the
amount of P13,363,139.05.

2.2.  The source of funding is:

a. NGA, the General Appropriations Act or Special Appropriations.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and

obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

12



10.

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2.  The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter V11 of the Charter of the UN.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:

a. Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address as indicated in paragraph 6 of the I1B.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

13



11.

12.

13.

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

A valid special PCAB License in case of Joint Ventures, and registration for the
type and cost of the contract for this Project. Any additional type of Contractor
license or permit shall be indicated in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

14



14.

15.

16.

17.

18.

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2.  The Bid and bid security shall be valid until November 12, 2023. Any bid not

accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the 1B.

Opening and Preliminary Examination of Bids

15



19.

20.

21.

18.1.

18.2.

The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1.

19.2.

19.3.

The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

16



Section 111. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.

17




Bid Data Sheet

ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Any renovation and/or construction works of building or office.

7.1 Subcontracting is not allowed

10.3 PCAB License, Size Range is Small B, License Category is C&D

10.4 The key personnel must meet the required minimum years of experience set
below:
Key Personnel General Experience  Relevant Experience
Project Manager 5 years 3 years
Project Engineer 5 years 3 years
Architect 5 years 3 years
Electrical Engineer 5 years 3 years
Foreman 5 years 3 years

10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Service Vehicle at least 5 seaters at least 1
Delivery/ Moving Truck at least 1,200kg load capacity  at least 1
Lifting equipment at least 100kg-1,000kg at least 1
Electric Hand drill at least 4
Jackhammer, electric at least 1
Scaffolding at least 20
Grinder/Tile cutter at least 2
Jigsaw at least 2
Circular saw at least 2
Spray gun and compressor at least 1
Electrofusion Machine at least 1

12 No further instruction

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

a.  The amount of not less than P267,262.78, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;

b.  The amount of not less than P668,156.95 if bid security is in Surety
Bond.

19.2 Partial bids are allowed, as follows:
Not allowed.
20 Construction schedule and S-curve, manpower schedule, construction methods,

equipment utilization schedule, construction safety and health program
approved by the Department of Labor and Employment, and PERT/CPM.
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21

Additional contract documents relevant to the Project that may be required by
existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section IV. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security
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10.

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.
Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

25



Special Conditions of Contract

GCC Clause
2 No reference to dates
4.1 No further instructions
6 No further instructions

7.2 [In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures:] Five (5) years.

10 a. Dayworks are applicable at the rate shown in the Contractor’s
original Bid.

111 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within seven (7) days of delivery of the Notice
of Award.

11.2 The amount to be withheld for late submission of an updated Program of
Work is 10% of the total cost of the project.

13 The amount of the advance payment shall not exceed 15% of the total
contract price and schedule of payment.

14 Materials and equipment delivered on the site but not completely put in
place shall be included for payment.

15.1 The date by which “as built” drawings are required is 15 calendar days.

15.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is
P5,000.00 for every day of delay.
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Section VI. Specifications

Please refer to Annex A- Specifications
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Section VII. Drawings

Please refer Annex B - Drawings
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Section VIII. Bill of Quantities

Please refer to Annex C- Bill of Quantities
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Section I1X. Checklist of Technical and Financial
Documents

30




31



Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

[ ] (@ Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in

accordance with Section 8.5.2 of the IRR;

Technical Documents

[ ] (b) Statement of the prospective bidder of all its ongoing government and private

[]@©

[] (@

[ ]

(f)
L]
L]

[

[] @)

contracts, including contracts awarded but not yet started, if any, whether similar
or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Special PCAB License in case of Joint Ventures and registration for the type
and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission or_original copy of
Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:
a.  Organizational chart for the contract to be bid;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS) and if applicable,
Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all
members of the joint venture giving full power and authority to its officer to
sign the OSS and do acts to represent the Bidder.

Financial Documents

[] ()

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCCQC).

Class “B” Documents
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[] @) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
[ ] () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
[[] (kK Original of duly signed Bid Prices in the Bill of Quantities; and

[[] () Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

[ ] (m) CashFlow by Quarter.
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ANNEX A

PHASE TWO OF THE CURATORIAL DESIGN AND
CONSTRUCTION OF THE PHILIPPINE SCIENCE HERITAGE
CENTER

Narrative of Scope of Work Expected

After the success of Phase One launched in 2019 covering only less than 100 square meter of
space of the entire PSHC that showcased thirteen hologram capsules and a giant video wall,
Phase two will zero in on the remaining ground floor space and the conversion of Ramp into
steps and seating spaces.

Phase two will focus on immersive experiences through Projection and Digital Mapping
Technology. This is the heart and soul of the entire curatorial design for Salinlahi. It may seem
to be a simple construction endeavor but requires utmost sensitivity in providing infrastructure
support. This 215 century museum experience does away with physical objects as exhibits
whereby limiting contact points and exposure to surfaces that may not be germ-free.

The manner by which the ground floor space will be structured curatorially is through the
creation of walls. These walls , Wall A to Wall H, shall be the surfaces where immersive content
and experiences are projected by a powerful short throw projectors creating unified and
various stories about science, scientists, phenomena that are all Filipino.

Constructors for Phase Two must understand that this phase is a continuation of the over all
experience that have started in the first phase. Here is a detailed scope of work that is
expected as follows:

1.0 The existing video-wall shall be retrofitted to enable the whole set to be divided into two
panels that are able to slide outwardly to allow entry to the rest of the ground floor. A
mechanism shall be carefully designed and constructed to enable continued use of the
video wall and at the same time act as a front sliding gate to the main hall.

2.0 The immediate area where the sliding video wall opens to shall be retrofitted to serve as a
foyer and landing space. Elevating the ground floor here should be calculated for a
smoother transition to the rest of the main hall both in terms of steps and ramp. (see
conceptual plans)

3.0 The entire hall is divided into designated walls. The entire hall is an open space. The ceiling
will be dotted with pinlights and convenience power outlets to accommodate ceiling
mounted short throw projectors. (see layout)



4.0 All concrete wall surfaces shall be painted (with specific coating conducive to projection
technology). In the wall surface areas of existing glass and aluminum, these shall be either
dismantled or covered by concrete or boards to become part of the rest of the projected
wall surface.

5.0 Flooring shall be of the same specs as Phase 1 Flooring. Including the led floor lights and
stainless steel strips

6.0 Ceiling surfaces are painted black or dark gray

7.0 An electrical panel housing shall be located under the ramp.

8.0 The ramp shall be converted into steps, bleachers style, as this space is now used for
seating. (see details). Concrete reinforcement and reshaping may be considered.

9.0 Existing aluminum doors at the rear exit shall be converted into frameless sliding glass in
the same manner as the main entrance of Phase 1 lobby.

10.0 The ceiling mounted exhibition (whales, etc) may still be retained but will need to be
refurbished and rehabilitated with additional LED lighting features.

11.0 Thereis also a curatorial design option to move the existing 13 hologram capsules to
various spots in the open hall. Sufficient floor outlets shall also be provided for this.

12.0 Airconditioning has already installed and fit out work should consider their presence,
protection from unwanted damage, and power lines shall be completely independent from
any proposed power layout for the exhibition and lighting.



ANNEX B

1626300 4 12500.00 207515

SYMBOLS

[L] CEILING MOUNTED
PROJECTOR

@&  PIN LIGHT

= CEILING MOUNTED
o OUTLET

O

REFLECTED CEILING PLAN

U SCALE: 1:200 MTS




LEGEND.
SYMBOL DESCRIPTION
eccces PANEL BOARD
. CIRCUIT HOMERUN
TWNO GANG OUTLET
PROJECTOR
) PROJECTOR LIGHT

SCHOOULE  Of IDAO

clo. Jio. 013LRP11011 IOAD(W) vorre A Al SIZE Of mRill coJioLY
1 -35mm2  TKHII
1900 2:0v 20AT. 2P
PROIfCTOR L 0 ¥ Wiy :
2 - 3Smm2
PROJICTOR L 2900 Am 15 20T, 2P TH>m
| g 35 nm2_Hoe<
3 PROJECTOP GL 2900 HEN 57% 20Al, :p R 3Smm2 TiIH!
b-3Smm2 HHN
8700\ T 38.01A
LOAD COMPUTATION:;
llotal= 8 700W/ 230V
= (37.83) / (80 %)
=47.28 AVP

MAIN OCPO- SOAT, @, 60Pf, 240V, GOH: BOLT ON, HC8
MAIN CABLE: 2- 8.0mm' +1- 5.5mm, TtfH11 STAANDED WIRE
CONDUIT- 20mm0 PVC CONDUIT PIPE

REV-00 ELECTRICAL PLAN

| AN

DRANNG BOMANG S FRCFTRTY OF AWOLLTION MG PROXCT WO
LD




ANNEX C

BILL OF QUANTITIES

Project Title: Interior Renovation for PSHC Phase I
Project Location: Science Heritage Building, DOST Compound, Gen. Santos Ave., Bicutan, Taguig City
ITEM NO. DESCRIPTION QUANTITY| UNIT TOTAL COST
. General Requirements
Mobilization and Demobilization 1.00 lot
Environment, Safety and Health 1.00 lot
Hauling and Disposal of Debris 1.00 lot
As built plans 1.00 lot
Il. Demolition Works
1 Stripping of Existing Vinyl Tiles 808.00 [ sgm
2 Chipping of Existing Concrete Topping of Floor Vinyl Tiles 808.00 [ sgm
3 Demolition and hauling of existing paritions and exhibits 1.00 lot
M. Ceiling Works
1 Supply and Installation of ceiling boards, metal furring systems 808.00 [ sgm
2 Painting of ceiling board surfaces 808.00 [ sgm
V. Drywall Works
1 Supply and Installation of drywall system along the perimeter of Phase 2 1,180.80 [ sgm
2 Soundproofing walls 590.40 [ sgm
3 Painting of drywall board surfaces 1,180.80 | sgm
V. Floor Finishing Works
1 Polishing of existing concrete surface 808.00 [ sgm
2 Application of epoxy seal on concrete surface 808.00 [ sgm
VI. Video Wall Base Flooring Adjustment
1 |Adjustment of base flooring 1.00 lot
VII. Main Stairwell Alteration
1 |Demo|ition and relocation of of existing main stairwell 52.30 [ sgm
VIII. Conversion of ramp to stairs
1 Conversion of existing ramp to stairs 52.30 [ sgm
Polished concrete finish 52.30 | sgm
Supply and installation of tempered glass wall (perimeter of stair) 50.00 | In.m.
IX. Upgrade of existing back door/ exit
1 Upgrade of existing back door/ exit 1.00 lot
Existing double swing door with glass panel and awning window (D1/ GW-10); 6750mmW x 3200mmH 2.00 set
X. Electrical roughing ins and lighting
1 Panel Board 1.00 lot
2 Ceiling lights and Roughing ins 1.00 lot
3 Floor linear lights and Roughing ins 1.00 lot
4 Power outlet and Roughing ins 1.00 lot
XI. Installation of new CCTV Systen
1 Dome Camera 2.00 | pcs
2 Mini PTZ Camera 3.00 [ pcs
3 NVR, Monitor, Storage, Cable and other accessories 1.00 lot
XIl. Adjustment on Airconditioning Housing (Phase 1)
1 Wire adjustments, refrigerant pipes, ducts, etc. 1.00 lot
2 Steel Rack Platform 1.00 lot
XIIl. Video Wall Alteration
1 Framing System of Sliding LED 1.00 lot
2 Mechanical and Electrical system of sliding LED 1.00 lot
TOTAL
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